3/2/2016

ADDENDUM #1

RFQ #56-0167

6th FLOOR LIBRARY SHELVING REMOVAL

ATTN: Potential Bidders:

The timing of the 6th floor library shelving removal project has changed as follows:

Due to the presence of classrooms and student activity on the 6th floor, UCH has decided that it will be in the best interests of the College and our students to delay the start of the library shelving removal project until after final exams and commencement.

Commencement this year is scheduled for May 16, 2016, and the shelving removal project would be expected to start soon thereafter. The exact work dates will be finalized between UCH and the winning bidder.