



UNIVERSITY OF CALIFORNIA
HASTINGS COLLEGE OF THE LAW

12/15/2015

ADDENDUM #1

RFQ #56-0164

385 Golden Gate Avenue – Electrical Infrastructure

ATTN: Potential Bidders:

The scope of the Electrical Infrastructure project has changed as follows:

1. The target completion date for the electrical work has been extended to the close of business on Friday, January 8, 2016.
2. The electrical work should be completed during normal working hours, not weekends/holiday/overtime. Please reflect this in your quotes.