1 6TH FLOOR FURNITURE PLAN
3/32" = 1'-0"

GENERAL NOTES

1. ALL SOFFITS RECEIVE PAINT FINISH - REFER TO FINISH SCHEDULE AND RCP
2. PAINT ALL SOFFITS PT-1 U.O.N.
3. PROVIDE BASE WD-4 AT PERIMETER WALL U.O.N.
4. REFER TO A8.10 FOR FINISH SCHEDULE
5. ALL VISIBLE VERTICAL PIPES TO BE PAINTED TO MATCH NEAREST WALL
6. ALL EXPOSED CEILING TO BE CLEANED AND REPAIRED AS NECESSARY
7. EXISTING PERIMETER BASE TO REMAIN-REPAIR AS NECESSARY
8. ALL EXPOSED CEILING TO BE CLEANED AND REPAIRED AS NECESSARY

WALL LEGEND

- EXISTING TO REMAIN
- FRAMESLESS GLASS
- NEW STOREFRONT PARTITION
- NEW WALLS
- N.I.C.
- EXTENT OF W.P. AT PANTRY

FURNITURE SCHEDULE REMOVED - REFER TO BID FORM, ADDENDUM #1, DATED 5/15/18

3

THiNK MK

Architect:

MKThink
Roundhouse One, 1500 Sansome Street
San Francisco, CA 94111
p 415 402 0888

All drawings and written material contained herein constitute original and unpublished work of the architect and may not be duplicated, used or disclosed without written consent of the architect. Accuracy of drawings is for design purposes only. Do not scale off drawings.

Project:
200 McCALLISTER 6TH FLOOR

Project Number:
491-404-2

Clients:
University of California
Hastings College of the Law

Rev.	Issue	Date
1	DRAFT BID SET	1/26/2018
2	ISSUED FOR BID	4/18/2018
3	BID ADDENDUM #1	5/15/2018

Seal:

FOR REFERENCE ONLY

Scale: **As indicated**

N
TRUE NORTH

Drawing Description:
FURNITURE PLAN-LEVEL 6

Date: 05/15/2018

Drawn by: BH Checked by: SK

Sheet Number:

A2.31

5/15/2018 1:16:45 PM C:\Users\hassemer\Documents\200 McAllister 6th Floor_detached_hassemerR2S6X.rvt